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Demolition Plan Key Notes

Contractor shall demolish/remove all aboveground structures and features within
the property line to asphalt pavement and/or concrete slab grade.  All asphalt
pavement, concrete slabs, footings, and tree root systems shall remain and NOT
be demolished/removed.  All overhead and above ground utilities and pipelines
shall be removed to the limits of work or property lined, where applicable, unless
otherwise shown on the plans NOT TO REMOVE.  All underground and
below-grade utilities, pipelines, and structures shall NOT BE REMOVED.
Contractor is responsible to ensure all utilities have been shut off or abandoned
prior to commencing work.  No item outside the property line or the limits of work
area shall be removed or disturbed.    All utilities shall be capped at the property
line/limits of work area in accordance with the utility company requirements using
best engineering practices.  Contractor will conduct NO grading or backfilling at
the site unless directed by the Owner.  Import or export of soil from the site shall
not be permitted, unless otherwise noted herein.  Install a chain link fence, to
match existing, along property line in areas of fence line gaps where buildings are
demolished (Buildings 100, 200, 300, 400), connecting to existing fence shown on
plans.

1. The building and associated features to be demolished are shown on
Drawing D-8 and are described in the specifications.

2. Contractor shall conform to Chapter 33 of the Uniform Building Code
(UBC) Latest Edition, and local ordinances for all demolition work.

3. Refer to Section 13280 “General Hazardous Materials Abatement” and
Section 13281 “General Requirements - Hazardous Materials
Abatement” for special requirements.

4. Contractor shall comply with Bay Area Air Quality Management District
(BAAQMD) Rules and Regulations for asbestos abatement and dust
control.  Contractor shall be responsible for filing appropriate pre-work
notifications and paying required fees to BAAQMD for planned demolition
activities (mandatory) and asbestos abatement (if required).  Contractor
will be responsible for any damage on or off the project as a result of
inadequate dust control.

5. Location of underground utilities and pipelines shown on Drawings D-1
and D-8 are approximate.  If any additional utility is identified during
demolition work, Contractor shall immediately notify the Owner.

6. Contractor shall remove all the existing above ground electrical,
telephone, and building piping systems as required by the specifications,
but all underground utilities and pipelines are to remain intact and
undisturbed.  The terminated utilities and pipelines shall be capped or
plugged at their respective junction box and at the property line or
outside the limits of the work area.  The utility and pipelines include, but
are not limited to water supply, fire water, sanitary sewer, cable,
telephone, gas, and power lines.  The storm water sewer system is to
remain active and all inlet grates and manholes protected from damage
by demolition activities.

7. Contractor shall remove existing overhead utilities connected to buildings
and terminate and cap off the utilities at associated poles.  The
transformer adjacent to Building 600 shall remain in place for removal by
PG&E.  The transformer's concrete pad foundation shall remain.

8. Contractor shall maintain the streets, sidewalks, parking lots, and all
other public right-of-ways in a clean, safe, and usable condition, and
remove debris and litter on a daily basis.  While demolition is in progress,
the Contractor shall close the sidewalks adjacent to the building/s being
demolished.  Contractor shall be responsible to obtain any encroachment
permits required during demolition activities.

9. Contractor shall NOT remove the existing galvanized metal, chain link
fence and gates along the site perimeter as indicated on Drawing D-1
and D-8.  Gaps in existing perimeter fencing created by demolition of
existing buildings (Buildings 100, 200, 300, 400) will be temporarily
enclosed by Contractor in portable metal chain-link fencing.  Upon
completion of building demolition, Contractor will install a permanent
galvanized metal chain-link fence at site perimeter of similar type and
style of existing perimeter chain-link fence to connect to the existing
chain link fence.  Posts shall be set in concrete footings and chain-link
fence is to be installed in accordance with Caltrans Standard Plans, July
1999.

10. Upon completion of demolition, the Contractor shall leave the site in a
clean manner.  There shall not be any debris, litter, or other demolition
related waste left over the property.  All asphalt pavement and concrete
slab foundations will NOT be demolished.Dark perimeter lines indicate
the footprint of the existing structures, buildings and canopies to be
demolished.  The concrete floor slabs to remain are indicated by shaded
perimeter lines and marked TO REMAIN.

11. The asphalt pavement and concrete pavement and slab areas outside
the building footprint are to remain.

12. All underground storage tanks, utility lines, and piping are to be capped
at grade and are TO REMAIN and not be removed.

13. The sanitary sewer is to be capped at the property line and the pipes cut
and plugged at grade.

14. Gas meters on the property shall be removed and the supply shall be
disconnected at the property line in accordance with PG&E requirements
as part of the demolition.

15. Water meters on the property shall be removed and the water supply
shall be disconnected at the property line in accordance with San Jose
Water company requirements as part of the demolition.  Remove
aboveground water pipes and cap at grade.  Underground water pipes
are TO REMAIN.  Protect manhole cover from damage during demolition.

16. Electric meters identified on the property shall be removed and the
power supply disconnected at the property line in accordance with PG&E
requirements as part of the demolition.

17. Within site perimeter, remove and dispose of all above-ground buildings,
covered storage, canopies, structures (including shrubs and trees),
concrete walls, bollards, flag pole, tanks, air compressors, equipment,
and associated piping and conduits TO GRADE, except as noted in
demolition specifications.  Cut and cap appropriately.

18.  Remove and dispose of above-grade portions of concrete enclosures
located east of Building 500.
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